



Business Lore Systems

186 RADICAL ROAD SIMCOE ON N3Y 4K2
www.businesslore.com 519 410-4989

REPORT AND QUOTE

Designer: David Bowen

Client: Simcoe and District Youth Soccer Club (SDYSC)

Manager: Bev Suggett

Tuesday, February 28, 2023

PRIVATE AND CONFIDENTIAL

The SDYSC has requested this report for a quick assessment and repair, followed by a written outline of what is needed to upgrade and support their website www.simcoesoccer.ca. This report will contain programming tasks that require development in PHP, MySQL, Java and HTMLS to create the database and user interface.

1. WEBSITE OVERVIEW

1. The pages of the site are presently created and presented in WordPress. You need WordPress to do anything on the site. The design needs to be updated with properly formatted code and can be easily maintained by a club administrator.
 1. There are eight pages on the site
 1. Home
 2. About
 3. Sponsors
 4. Latest News
 5. Players
 6. Coaches
 7. Officials
 8. Rules Forms and Info
 9. Contact
2. The new design will compartmentalize information into zones on the home page for quick access and will have links to the following pages:
 1. Home - Design and Development time : 20 hrs
 1. Registration Info and link
 2. Game information and standings
 3. Important/Latest News (announcements) link to news
 4. Team/Game of the week
 5. Info and links for Players, Coaches and Officials
 6. Club Info and links to Rules, forms and Info
 7. Sponsor of the week and carousel of logo and info
 8. Contact info and park maps
 2. News - Design and Development time : 4 hrs
 1. Media Format
 2. Images and Text Info
 3. Organized by date
 3. Players - Design and Development time : 8 hrs
 1. Outline
 1. what to expect
 2. standards
 3. club goal
 2. Training ideas and prep
 3. Awards and league info
 4. Links to soccer info sites
 5. Concussion info
 6. Code of conduct agreement
 7. Ryan Cattrysse Award (update format and requirements)
 8. support link

4. Coaches - Design and Development time : 8 hrs

1. Outline
 1. what to expect
 2. standards
 3. club goal
2. training ideas and prep
3. Links to soccer info sites
4. Concussion info
5. Code of conduct agreement
6. support link

5. Officials - Design and Development time : 8 hrs

1. Outline
 1. what to expect
 2. standards
 3. club goal
2. training ideas and prep
3. Links to soccer info sites
4. Concussion info
5. Code of conduct agreement
6. support link

6. Parents - Design and Development time : 8 hrs

1. Outline
 1. what to expect
 2. standards
 3. club goal
2. All documents and requirements
3. Links to soccer info sites
4. training ideas and prep
5. Concussion info
6. Ryan Cattrysse Award (update format and requirements)
7. support link

7. Club Info and Documents - Design and Development time : 8 hrs

1. Contact info and maps
2. Club history and images
3. Awards
4. All documentation for download
5. Related Links

8. Administration - Design and Development time : 12 hrs

1. Secure log-in
2. Link to powerup
3. Add/manage news
4. Add/manage documents
5. Update awards
6. Database access

2. POWERUP INTEGRATION

1. Negotiations ongoing for A.P.I. connection

3. ORGANIZE AND FORMAT DOCUMENTATION

1. review all documentation
2. organize and format with club brand

Design and Development time : 4 hrs

4. EMAIL

1. 10 email accounts with remote admin and forwarding: name@simcoesoccer.ca
2. management and support

Included with hosting

5. WEB HOSTING AND DATABASE SERVER

1. Web hosting
2. SSL installation yearly
3. Data backup and maintenance
4. 24/7 Technical Support
5. Security updates/addition

6. SUPPORT

1. Call/Message support during regular business hours

7. TERMS

1. Project cost can be paid in monthly instalments over an agreed period
2. Balance would be due if service is terminated for any reason

Total Hours	70
Fee per hr	\$65 (discounted from \$90)
Total Fee	\$4550

Hosting yr	\$840 (\$70/mo)
10 email	included
Database	included
Support	included

Project cost	\$5390
--------------	--------